STATE OF CALI FORNI A

Bl D OPENI NG DATE 07/ 19/ 00
CONTRACT NUMBER 04- 124454
LOCATI ON 04- ALA-5711-

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D

SUMMARY

I N ALAMEDA COUNTY | N CASTRO VALLEY
AT HAYWARD MAI NTENANCE STATI ON

PAVE STORAGE AREA AND DRAI N SYSTEM

PROPCSALS | SSUED 13 FUND TOTAL  HA12 680, 000
NUMBER OF Bl DDERS 4 ENG NEERS EST 500, 216. 00
PROGRAM ELENMENTS oHC
BI D RANK BID TOTAL  BIDDER I D

1 489,720.00 2

2 518,000.00 3

3 679, 425. 40 1

4 695,500. 00 4

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

DEPARTMENT COF TRANSPORTATI ON

Bl D245
PAGE 1
07/ 19/ 00
CONTRACT CCDE ' F '
19 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 50
AMOUNT UNDER 10, 496. 00 PERCENT UNDER EST 2.10

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
MC GU RE AND HESTER

9009 RAI LROAD AVE

CAKLAND CA 94603

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA 94524

R G W CONSTRUCTI ON | NC

P O BOX 1808
FREMONT CA 94539

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

510 632-7676
00095879
510 562-5209

925 687- 6666
00238650
925 687-2122

510 490-1070
00591940
510 651-4546

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 124454
04- ALA-5711
07/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 2
07/ 19/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MAHER COVPANY | NC
VALLEJO CA

M NOR CONCRETE



04- 124454
04- ALA-5711
07/ 19/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
07/ 19/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BOB STRI NG TRUCKI NG
CUPERTI NO CA
PACI FI C STATE F
PLEASANTON CA
Bl DDER | D NAME AND ADDRESS

TRUCKI NG ( PARTI AL)
CONTAM NATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 M F MAHER
VALLEJO CA
Bl DDER | D NAME AND ADDRESS

CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MAHER COVPANY
VALLEJO CA

CONCRETE



04- 124454 Bl D245

04- ALA-5711 CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
07/ 19/ 00 07/ 19/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 19, 000. 00* 19, 000. 00
2 019247 CONTAM NATED WASTE NMATERI AL DI SPOSAL MB 1, 800 55. 00 99, 000. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 2,500. 00* 2,500. 00
4 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 15, 000. 00* 15, 000. 00
5 150805 REMOVE CULVERT M 89 15. 00 1,335.00
6 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
7 018229 REMOVE AND RESET TRAI LERS LS LUWP SUM 6, 500. 00* 6, 500. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUW SUM 5, 000. 00* 5, 000. 00
9 190101 ROADWAY EXCAVATI ON M3 2,100 7.00 14, 700. 00
10 198200 SUBGRADE ENHANCEMENT FABRI C M 5, 900 4.00 23, 600. 00
11 260301 CLASS 3 AGGREGATE BASE VB 880 60. 00 52, 800. 00
12 390102 ASPHALT CONCRETE (TYPE A) TONN 3,580 45. 00 161, 100. 00
13 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 130 12. 00 1, 560. 00
14 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) MB 15 500. 00 7,500. 00
15 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 1, 300. 00 10, 400. 00
16 650068 375 MM RElI NFORCED CONCRETE PI PE M 200 295. 00 59, 000. 00
17 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 690 2.50 1,725.00
18 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE EA 1 3, 500. 00 3,500. 00
19 707247 1200 MM PRECAST CONCRETE PI PE NMANHOLE EA 1 4,500. 00 4,500. 00

TOTAL 489, 720. 00



04- 124454 Bl D245

04- ALA-5711 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
07/ 19/ 00 07/ 19/ 00
R SRCPEPLRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o R R OEEE R R EE e P
1] 10, 000. 00* 10000. 00| 12, 700. 00* 12700. 00| 75, 000. 00* 75000. 00
2| 50. 00 90000. 00| 96. 00 172800. 00| 56. 00 100800. 00
3| 2, 000. 00* 2000. 00| 1, 611. 00* 1611. 00| 5, 000. 00* 5000. 00
4 | 76, 460. 00* 76460. 00| 23, 740. 00* 23740. 00| 15, 450. 00* 15450. 00
5| 30. 00 2670. 00| 58. 00 5162. 00| 50. 00 4450. 00
6 | 1, 000. 00 1000. 00| 500. 00 500. 00| 4, 000. 00 4000. 00
7| 3, 000. 00* 3000. 00| 8, 500. 00* 8500. 00| 25, 000. 00* 25000. 00
8 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00
9 | 20. 00 42000. 00| 39. 85 83685. 00| 87.50 183750. 00
10 | 1.20 7080. 00| 1.25 7375. 00| 2.50 14750. 00
11 | 55. 00 48400. 00| 74.50 65560. 00| 56. 00 49280. 00
12 | 39.00 139620. 00| 50. 25 179895. 00| 33.00 118140. 00
13 | 20. 00 2600. 00| 18. 00 2340. 00| 12. 00 1560. 00
14 | 500. 00 7500. 00| 375. 00 5625. 00| 450. 00 6750. 00
15 | 1, 200. 00 9600. 00| 1, 189. 00 9512. 00| 1, 700. 00 13600. 00
16 | 300. 00 60000. 00| 394. 00 78800. 00| 325. 00 65000. 00
17 | 3.00 2070. 00| 1.76 1214. 40| 3.00 2070. 00
18 | 3, 000. 00 3000. 00| 6, 852. 00 6852. 00| 2, 900. 00 2900. 00
19 | 6, 000. 00 6000. 00| 8, 554. 00 8554. 00| 3, 000. 00 3000. 00

TOT 518, 000. 00 679, 425. 40 695, 500. 00



